

CITY OF FAIRHOPE, AL

ADDENDUM NO 01

to

**RFQ PS001-15 Professional Construction Manager Services for  
New Soccer Complex 2015**

The response documents for this RFQ shall be amended, revised and changed in the following particulars:

The date for receiving the sealed responses is changed from  
Monday, November 3, 2014 to Friday, November 7, 2014 at 10:00  
A.M.

**Responders are to sign and include signed Addendum No.1 with submitted response documents.**

Acknowledged:

\_\_\_\_\_  
Company

\_\_\_\_\_  
By

Daniel P. Ames  
Purchasing Manager  
City of Fairhope  
Posted: 11-03-2014