

CITY OF FAIRHOPE
 BID TABULATION and Recommendation
 BID NO: 026-12
 BID NAME: Well # 5 Cleaning and Redevelopment
 Date Opened: July 9, 2012 10:00 p.m.
 Note: Bid Bond 5% and no more than \$10,000.

VENDOR	Non-Collusion Statement & Bid Proposal Executed / Signed / Notarized	Instructions /Specification Compliance	Addenda Signed 1 & 2	Unit	Unit Cost	Extended cost
--------	--	--	----------------------	------	-----------	---------------

	yes	yes	yes			
Griner Drilling Service, Inc						
Mobilization including Step 1 -- 5				lump sum	\$2,500	\$2,500.00
Brush casing and screen (Step 6)				lump sum	\$2,000	\$2,000
Brush casing, screen and airlift cleaning (Step 7 -- 11)				each	\$3,500	\$10,500
Inject chlorine solution and agitation (Step 12)				hour	\$250	\$2,000
Bacteriological Testing (Step 13)				lump sum	\$500	\$500
Run TV survey of cleaned well (Step 15)				lump sum	\$1,900	\$1,900.00
Total Materials and Labor:						\$19,400
Provide equipment and crew to perform extra work if requested by the Owner				per hour	\$250	


	yes	yes	yes			
LAYNE CHRISTENSEN						
Mobilization including Step 1 -- 5						
Brush casing and screen (Step 6)						
Brush casing, screen and airlift cleaning (Step 7 -- 11)						
Inject chlorine solution and agitation (Step 12)						
Bacteriological Testing (Step 13)						
Run TV survey of cleaned well (Step 15)						
Total Materials and Labor:						
Provide equipment and crew to perform extra work if requested by the Owner				per hour		


HYPERION CONSTRUCTION, LLC		no response	
Mobilization including Step 1 – 5			
Brush casing and screen (Step 6)			
Brush casing, screen and airlift cleaning (Step 7 – 11)			
Brush casing and screen (Step 6)			
Inject chlorine solution and agitation (Step 12)			
Bacteriological Testing (Step 13)			
Run TV survey of cleaned well (Step 15)			
Total Materials and Labor:			
Provide equipment and crew to perform extra work if requested by the Owner			per hour

DONALD SMITH COMPANY INC		no response	
Mobilization including Step 1 – 5			
Brush casing and screen (Step 6)			
Brush casing, screen and airlift cleaning (Step 7 – 11)			
Brush casing and screen (Step 6)			
Inject chlorine solution and agitation (Step 12)			
Bacteriological Testing (Step 13)			
Run TV survey of cleaned well (Step 15)			
Total Materials and Labor:			
Provide equipment and crew to perform extra work if requested by the Owner			per hour

Recommendation: Award to Griner Drilling Service, Inc

To my Knowledge this is an accurate bid tabulation.

 7/11/12
 Dan McCrory, Superintendent of Water and Sewer

 7/9/12
 Daniel P. Ames, Purchasing Manager